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1.0 INVITATION AND INSTRUCTIONS 
 

The Regional District of Fraser-Fort George (Regional District) invites tenders for the construction of 
Embankment Rehabilitation at one of the Tabor Lake Community Sewer System lagoons, at Tabor Lake, 
BC. The work generally comprises the following: 

1. Site preparation including approximately 180 m of fence relocation and 500 m3 of stripping and 
stockpiling;  

2. Supply, place, compact and trim approximately 2,200 m3 of approved clay; 

3.  Replace approximately 2,500 m2 of stockpile stripping and then hydroseed. 
 
1.1 Introduction and Background 
 
The lagoon to be rehabilitated is the treatment end of the Tabor Lake Community Sewer System, servicing 
“The Sons of Norway” residential subdivision, east of Prince George, BC. The lagoon is on north side of 
Tabor Lake, and on the east side of Valhalla Road. 
 
The treatment system consists of a facultative sewage lagoon and a storage cell constructed from clay 
berms. The site slopes gently downhill from north to south; the berms and surrounding area are covered 
with grass and bounded by woods. The site is accessed by a gravel road off Valhalla Road.  The site access 
road terminates on the north side of the lagoon; the construction area is on the south side of the lagoon. 
There are residences immediately to the south of the lagoon. 
 
The south side of the lagoon was either never constructed to the correct elevation or settled after 
construction.  Consequently, because of the requirement for a one metre freeboard, the capacity of the 
lagoon is reduced, and development is being curtailed. 
 
The lagoon water level is controlled by an irrigation system that distributes water from the storage cell to 
the east side of the lagoon during the summer.  The water is conveyed, via a pump-house and suction hose 
on the north side of the lagoon. 
 
The irrigation system will be operational during the contract.  Coordination with the operator for site access, 
crossing hoses and the like will be required. 
 
1.2 Purpose  
 
The purpose of this project is to restore the treatment volume of the storage lagoon by increasing the height 
of the embankment around the low section of the embankment to its original design level. 
 
1.3 Tender Documents 
 

Tender documents may be obtained on, or after, Thursday, August 6, 2020: 

 
a) in a PDF (public document format) file format from the Regional District’s website at 

www.rdffg.bc.ca; 

b) on the BC Bid® website at www.bcbid.gov.bc.ca;  

c) in hard copy from the Regional District Service Centre, 155 George Street, Prince George, BC 
by appointment only, between 8:00 a.m. and 5:00 p.m., Monday to Friday, excluding statutory 
holidays.  The cost for each hard copy tender package is twenty-five dollars ($50) (GST 
included) and is non-refundable. 

 

All subsequent information regarding this Invitation to Tender (ITT), including amendments, 
addenda and answers to questions will also be available as above.  A complete set of construction 
drawings for the entire project are included with the tender package. 
 

http://www.rdffg.bc.ca/
http://www.bcbid.gov.bc.ca/
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It is the sole responsibility of the Tenderer to ascertain that they have received a full set of the ITT 
documents.  Upon submission of their tender document, the Tenderer will be deemed conclusively 
to have been in possession of a full set of the ITT documents. 

 

Inquiries relating to this ITT must be made in writing by email to: 
 

General Inquiries: 
 

Bryan Boyes, Utilities Leader 
Regional District of Fraser-Fort George 
155 George Street 
Prince George, BC  V2L 1P8 
Phone: 250-960-4400 / Fax: 250-562-8676 
Email: bboyes@rdffg.bc.ca 

Technical Inquiries: 
 
Julian Haysom, P.Eng. 
WSP Canada Group Ltd. 
780 3rd Avenue 
Prince George, BC  V2L 3C5 
Phone: (250) 561-4704 / Cell :(250) 640-3730 
Email: julian.haysom@wsp.com 
 

 
1.4 Tender Submissions and Closing Date 

  
The Regional District will accept tenders submitted by direct delivery to the Regional District main 
office. All tenders must be submitted to the Regional District’s General Manager of Financial 
Services by 10:00 a.m. (local time) on Monday, August 24, 2020. 
 

Four (4) complete copies of the Tender must be submitted in a sealed envelope with the following 
information written on the outside of the envelope containing the tender, as well as on the outside 
of the courier envelope/box (if sending by courier): 
 

1. Attention:  General Manager of Financial Services 
Regional District of Fraser-Fort George 
3rd Floor, 155 George Street 
Prince George, BC  V2L 1P8 
 

2. Invitation to Tender, ES-20-18 
Tabor Lake Lagoon Embankment Rehabilitation 
 

3. Responding Tenderer’s name and address. 
 

To be considered, tenders must be signed by an authorized signatory of the tenderer.  By signing 
the tender, the tenderer is bound to statements made in response to this ITT.  Any tender received 
by the Regional District that is unsigned will be rejected. 
 
Tenders submitted by fax electronically or not in original Regional District format will NOT be 
accepted. Any tender received after the closing date and time will be considered disqualified and 
will be returned to the Tenderer. 
 

Tenders not submitted in strict accordance with these instructions or not complying with the 
requirements in this ITT may be rejected. 
 

The Regional District will not be responsible for any costs incurred by tenderers as a result of the 
preparation or submission of a tender pertaining to this ITT.  The accuracy and completeness of 
the tender is the tenderer’s responsibility.  Should errors in a tender be discovered, the tenderer 
shall be solely responsible for any additional costs incurred by that tenderer in the performance of 
the work and shall be solely responsible to correct any deficiencies or errors in that tender at their 
expense. 
 
 
 
 
 

mailto:bboyes@rdffg.bc.ca
mailto:julian.haysom@wsp.com
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1.5 Acknowledgement Letter 
 

Upon receipt of this ITT, a potential tenderer is requested to complete and sign the 
Acknowledgement Letter and mail or email the signed Acknowledgement Letter to Bryan Boyes, 
Utilities Leader, at bboyes@rdffg.bc.ca.    
 
A tenderer who signs and returns the Acknowledgement Letter is not obligated to submit a tender. 

 
Any tenderer who does not submit the Acknowledgement Letter will not be sent any 
amendments, addenda, or answers to questions and their tender may be disqualified if it is 
incomplete or non-compliant as a result of the tenderer’s failure to acknowledge receipt of 
an addendum in accordance with this ITT, or as a result of the tenderer’s failure to comply 
with the requirements of an amendment or addendum to this ITT. 
 

1.6 Regional District's Right to Reject Tender 
 

The Regional District reserves the right, in its sole discretion, to waive informalities in tenders, reject 
any and all tenders, or accept the tender deemed most favourable in the interests of the Regional 
District.  The lowest, or any tender, will not necessarily be awarded. 
 
Tenders which contain qualifying conditions or otherwise fail to conform to the instructions 
contained in this ITT may be disqualified or rejected. The Regional District may, however, in its sole 
discretion, reject or retain for its consideration tenders which are non-conforming because they do 
not contain the content or form required by the ITT, or for failure to comply with the process for 
submission set out in this ITT, whether or not such non-compliance is material. 
 
The Regional District reserves the right to reject a tender based on potential or perceived conflict 
of interest on the part of a tenderer. Without limitation, the Regional District reserves the discretion 
to reject any tender where: 
 
a) one or more of the directors, officers, principals, partners, senior management employees, 

shareholders or owners of the tenderer, is an officer, employee or director of the Regional 
District, or is a member of the immediate family of an officer, employee or director of the 
Regional District; or 

 
b) in the case of a tender submitted by a tenderer who is an individual person, where that 

individual is an officer, employee or director of the Regional District, or is a member of the 
immediate family of an officer, employee or director of the Regional District. 

 
When submitting a tender, the respondent is required to complete, sign, and include with their 
proposal a Conflict of Interest Disclosure Statement (page 29). 
 
The Regional District reserves the right to reject any tender submitted by a tenderer who is, or 
whose principals are, at the time of tendering, engaged in a lawsuit against the Regional District in 
relation to work similar to that being tendered. 

 
1.7 Waiver of Claims for Compensation  
 

Except for a claim for the reasonable cost of preparation of its tender, by submitting a tender, each 
tenderer irrevocably waives any claim, action, or proceeding against the Regional District including, 
without limitation, any judicial review or injunction application, and any claim against the Regional 
District and its elected officials, officers and employees for damages, expenses or costs, loss of 
profits, loss of opportunity or any consequential loss for any reason, including any such claim, 
action or proceeding arising from:  
 

mailto:bboyes@rdffg.bc.ca
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1) any actual or alleged unfairness on the part of the Regional District at any stage of the 
tender process, including without limitation any alleged unfairness in the evaluation of a 
tender or award of a contract; 
 

2) a decision by the Regional District not to award a contract to that tenderer; or 
 

3) the Regional District’s award of a contract to a tenderer whose tender does not conform to 
the requirements of this ITT. 

 
1.8 Proof of Ability 
 

Tenderers will be competent in the field of municipal infrastructure works and capable of performing 
the work. The tenderer is required to provide evidence of previous experience and financial 
responsibility before a contract is awarded. 
 
A complete list of Sub-Contractors, which the Tenderer will make available for the completion of 
the contract, will be included with each Tender. 
 

1.9 Sub-Contractors 
 

The List of Sub-Contractors is to be completed by the tenderer and will form part of the contract 
documents.  The sub-contractors named in the List of Sub-Contractors will not be changed nor will 
additional sub-contractors be employed except with the written approval of the Regional District. 
 
The Contractor is responsible to the Regional District for the acts and omissions of their sub-
contractors to the same extent that they are responsible for the acts and omissions of persons 
employed by them. Nothing in the contract documents will create any contractual relation between 
any sub-contractor and the Regional District.  The Contractor will bind every sub-contractor to the 
terms of the contract documents. 
 

1.10 Discrepancies or Omissions 
 
Tenderers finding discrepancies, errors, or omissions in this ITT, or requiring clarification on the 
meaning or intent of any part therein, should immediately request in written form by email to Bryan 
Boyes, bboyes@rdffg.bc.ca. Upon receipt of the written request for clarification, the Project 
Manager will send written instructions or explanations to all parties registered as having returned 
the Acknowledgement Letter. The Regional District will not accept responsibility for any damages, 
costs or expenses incurred by a tenderer in reliance on oral instructions. Any work done in 
preparation of a tender after discovery of discrepancies, errors or omissions in the ITT will be done 
at the tenderer's risk unless the discrepancy, error or omission is reported to the Project Manager 
in accordance with this provision. 
 
NOTE:  the last day that requests for clarification or inquiries may be made is Monday, 
August 19, 2020 at 3pm in order that addenda, if necessary, are issued in time for all 
tenderers to complete their submission and have it delivered to the Regional District office 
prior to the closing time and date of the ITT.  After August 19, 2020, should changes be 
necessary to the work of this ITT, they will be addressed through Article 12.0, Changes to 
the Contract Work.   
 

1.11 Examination of Contract Documents and Site 
 
The Contractor will satisfy themselves as to the practicability of executing the work in accordance 
with the Contract, and they will be held to have satisfied themselves in every particular before 
making up their Tender by inquiry, measurement, calculation and inspection of the site. 
 

mailto:bboyes@rdffg.bc.ca
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The Contractor will examine the site and its surroundings and, before submitting their Tender will 
satisfy themselves as to the nature of the site, the quantities and nature of the work and equipment 
necessary for the completion of the work, and the means of access to the site, the accommodation 
they may require, and in general, will obtain all relevant information as to risks, contingencies and 
other circumstances which may influence their Tender. 
 
The Contractor will be deemed to have satisfied themselves as to the sufficiency of the Tender for 
the work and the prices stated in the Schedule of Prices.  These prices will cover all their obligations 
under the Contract, and all matters necessary to the proper completion and maintenance of the 
work, and will include the Supply of all labour, equipment, material, supervision, services, taxes 
and assessments, together with the Contractor's overhead and profit, except where otherwise 
provided elsewhere in this Contract. 
 

1.12 Site Location and Facility Information 
 
The Site is located in Northern British Columbia, approximately 15 km east of Prince George, off 
Highway 16 – right on Stewart Rd, right on Giscome Rd and left on Valhalla Rd. 
 

2.0 TENDER FORMAT 
 

Tenderers are asked to respond in the manner outlined below and submit four (4) complete 
copies of their tender.  The following format and sequence, with all pages consecutively numbered, 
is to be followed in order to provide consistency in tenders and to ensure each tender receives full 
and complete consideration. 

 
a. Tenderers will complete pages 21 through 29: 

• Tender Form:  to be completed, signed, and witnessed 

• Tender Form Summary 

• Schedule of Prices: the Schedule of Prices must be completed and included in the 
tender submission.  All prices for the work shall be stated in Canadian dollars.  Taxes 
are to be shown as separate line items on the Schedule of Prices. Any applicable 
Federal or Provincial taxes, or levies, must be included in the Total Contract Price 

• Preliminary Construction Schedule 

• Experience of Superintendent 

• List of Sub-Contractors:  to include sub-contractor's legal name and the work to be 
performed by the sub-contractor 

• Tenderer’s Experience in Similar Work: a minimum of three references required, to 
include a brief description of projects similar in size and scope to this Invitation to 
Tender, along with the corresponding contact names and phone numbers for 
reference checks.    

• Goods and Services Tax Information 

• Conflict of Interest Disclosure Statement 

 
b. A start to completion work plan: to include start of construction and completion dates and 

milestone dates for completion for the major components of this project. The proposed work 
plan needs to include consideration for alternative project tasks to help maintain project 
schedule should delays occur. 

 
c. Additional information that the tenderer may choose to provide. 
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d. All amendments and addenda, if any, issued for this ITT.  Each amendment and addendum 
must be signed by the tenderer and included with the tender and will form part of the tender 
and contract documents. 

 
3.0 TENDER EVALUATION 
 

Evaluation of tenders will be by a committee formed by the Regional District in order to provide a 
recommended award of contract ES-20-18. Tenders should be clear, concise, and complete. 

 
The following criteria will be used to evaluate the Tenders received.  

 
Tender Evaluation Methodology 
 

  
(a) Proven, successful experience in providing similar 

works 
 

   20% 
 

(b) Acceptability of reference checks  
 

   15% 
 

(c) Preliminary Construction Schedule    15% 
 

(d) Price    50% 
 

 TOTAL  100% 
 

 
Price evaluation shall include the sum of the “Schedule of Prices” as per the “Tender Form 
Summary”.  

 
The Contractor will have seven (7) calendar days to provide documentation verifying required 
Insurance coverage and WorkSafeBC coverage upon receiving notification that the Regional 
District has accepted its Tender. 
 

Throughout the evaluation process, the Regional District, at its sole discretion, may request 
additional written clarification and/or supplemental information from selected tenderers as part of 
the evaluation process. Notwithstanding the results of the evaluation conducted by the committee, 
the Regional District reserves the right to select the tender that the Regional District considers 
provides best overall value. 

 
4.0 CONTRACT 

 
4.1 Form of Contract 

 

The Contract Form and General Conditions which will be utilized will be MMCD Unit Price Contract. 

 

4.2 Award of Contract 
 

A contract for ES-20-18 Tabor Lake Lagoon Embankment Rehabilitation is anticipated to be 

awarded at Regional Board on September 17, 2020.  All tenderers will be advised, in writing, as to 

the awarding of the Contract after that date. 

 

The Regional District may, in its sole discretion, award Contract ES-20-18 Tabor Lake Lagoon 
Embankment Rehabilitation, or it may delay the date of awarding the Contract or cancel this ITT if 
deemed appropriate by the Regional District for any reason.   
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5.0 START AND DURATION OF CONTRACT 
 

The term of the Contract will begin on September 28, 2020 at 12:01 a.m. and the Contract will 
remain in force until midnight on November 27, 2020.  Construction will commence upon award 
and signing of the contract as laid out in Part 1 of the Tender. 
 
A construction start date will be mutually agreed upon by the Regional District and the Contractor.  
Once construction works begin on-site, they will continue without interruption until project 
completion, on or before November 27, 2020 or later date as agreed upon by the Regional District 
and the Contractor. 
 
In the event of an unanticipated work stoppage due to changes in the status of the current pandemic 
or delays in material delivery or inclement weather and in the absence of alternative contractual 
related tasks, no fault should be found with either the Owner or the Contractor and a revised 
schedule shall be agreed upon.  

 
6.0 TERM AND TERMINATION 
 

The term of this Contract shall commence as set out in Section 5.0 and shall continue in effect until 
terminated by either party as provided herein. Either party may terminate this Agreement at any 
time, with or without cause, by providing not less than thirty (30) business days advance written 
notice to the other party. The Contractor or the Regional District may terminate this Agreement 
immediately in writing if either party becomes insolvent, enters bankruptcy, receivership, or other 
like proceeding (voluntary or involuntary) or makes an assignment for the benefit of creditors. 

 
7.0 INTENT OF CONTRACT DOCUMENTS 
 

This Contract is not an agreement of employment.  The Contractor is an independent contractor 
and nothing herein will be construed to create a partnership, joint venture, or agency and neither 
party will be responsible for the debts or obligations of the other. 

 
8.0 ASSIGNMENT OF CONTRACT 
 

The Contractor will not sublet, sell, transfer, assign, or otherwise dispose of the Contract or any 
portions thereof, or their right, title or interest therein, or their obligations thereunder without written 
consent of the Regional District, except for an assignment to a bank of the payments to be received 
hereunder.  
 

9.0 SECURITY DEPOSIT 
 
A certified cheque, bank draft or money order in the amount of Ten Thousand Dollars ($10,000) in 
Canadian funds must accompany the Tender.  This security deposit will be returned to all 
unsuccessful bidders within sixty (60) days of Tender opening and to the successful bidder when a 
contract has been executed. Failure of the successful bidder to execute the contract upon award 
by the Regional Board will result in forfeiture of the Ten Thousand Dollars ($10,000) Security 
Deposit. 
 

10.0 BID PRICES  
 
Tender prices must remain open for acceptance for a period of sixty (60) days from the time of 
Tender opening (Monday, August 24, 2020), unless otherwise stated by the Regional District. 
 
Tenders will be evaluated on the ability of the Tenderer to comply with Contract requirements, the 
Tendered Price and experience as stated in Section 3: TENDER EVALUATION. Where bid prices 
are the same, the Regional District will consider experience in similar work beyond the minimum 
standards established in the Contract. 
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The Regional District of Fraser-Fort George will not be responsible for any costs incurred by the 
respondent which may result from the preparation or submission of documents pertaining to this 
Tender. 
 

11.0 PAYMENT 
 

a. Payment will be made by the Regional District within thirty (30) days of the Engineer approving 
the invoice. 

 
b. Each progress payment claim is subject to a 10% hold back.  All claims must be accompanied 

by supporting documentation as to its completion and proof of passing all required inspections. 
 
c. The Regional District and/or the Engineer will inspect the work before making recommendation 

of payment. 
 

d. The Regional District will withhold 10% of the total payment due under the Contract as a 
performance assurance holdback. The holdback will be released to the Contractor once the 
following two conditions have been satisfied: 

 
1. The work has been completed to the satisfaction of the Regional District. 

 
2. The Regional District has received notification from WorkSafeBC that all required 

WorkSafeBC assessments have been paid for the period covering the Contract term. 
 

e. No payment will be made for materials supplied by the Regional District. 
 
12.0 CHANGES TO THE CONTRACT WORK  
 

The Regional District, without invalidating the Contract, may make changes by altering, adding to, 
or deducting from the work.  The Contractor will proceed with the work as changed and the work 
will be executed under the provisions of the Contract.  No changes will be undertaken by the 
Contractor without written order of the Regional District, except in an emergency endangering life 
or property, and no claims for additional compensation will be valid unless the change was so 
ordered.  The Regional District will entertain no payment for extra work or changes in the Contract 
unless a “Change Order” form is completed and signed by the Regional District, the Consultant and 
the Contractor. 
 
If, in the opinion of the Regional District, such changes affect the Contract amount, these will be 
adjusted at the time of ordering the changes.  The value of the addition or deduction from the 
Contract amount will be decided by the Regional District based on a lump sum estimate submitted 
by the Contractor and accepted by the Regional District. 
 

13.0 INSURANCE 
 
The Contractor shall, without limiting its obligations or liabilities, and at its own expense, provide 
and maintain throughout the Contract term, the following insurance with insurers licenced in the 
Province of British Columbia, in forms acceptable to the Regional District.  All required insurance 
(except automobile insurance on vehicles owned by the Contractor) shall be endorsed to show the 
Regional District as additional insured and to require that the Regional District be provided with 
thirty (30) days’ advance written notice of cancellation or material change.  The Contractor will 
provide the Regional District with evidence of the required insurance, in a form acceptable to the 
Regional District, upon notification of award and prior to the execution and delivery of the Contract: 

 

i. Commercial General Liability (CGL) in an amount not less than $5,000,000 inclusive per 
occurrence insuring against bodily injury and property damage and including liability 
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assumed under the Contract.  Such CGL coverage shall include the following liability 
extensions: Contingent Employers Liability, Broad Form Products & Completed Operations, 
Personal Injury, Blanket Contractual, and Cross Liability. The Regional District is to be added 
as an additional insured. 

ii. Where the Contractor requires the use of Automobiles to undertake the work of the Contract, 
the Contractor will have the following: 

a. Automobile Liability on all vehicles owned, operated, or licenced in the name of the 
Contractor in an amount not less than $3,000,000 per occurrence. 

b. Non-owned Automobile Liability insurance in an amount not less $3,000,000 per 
occurrence. 

iii. Equipment insurance on all equipment owned or rented by the Contractor to its full 
insurable value. 
 

iv. The Contractor will buy and keep in force at their expense until completion of the Contract, 
firefighting expense insurance in the amount of Five Hundred Thousand Dollars ($500,000). 
Such insurance is to include forestry firefighting expenses and will be in the name of the 
Contractor and the Regional District. 
 

The Contractor shall ensure that all sub-contractors forming from this Contract meet the insurance 
requirements outlined above. 
 

It is the sole responsibility of the Contractor to determine if additional limits of liability insurance 
coverage are required to protect them from risk. 

 
14.0 DAMAGE TO EXISTING PROPERTY 
 

In the event of damage to the Regional District’s property arising from actions of the Contractor the 
procedure will be as follows: 

 

1. The Contractor will immediately advise the Regional District of any damage to the Regional 
District’s property. 

2. Upon investigation, the Regional District will notify the Contractor of damages to be 
repaired. 

3. If the Contractor does not reply within seventy-two (72) hours, the Regional District will 
repair, to the appropriate specifications or regulations, and deduct the cost of the repair 
from payment to the Contractor. 

 
15.0 WORKSAFEBC  
 

The Contractor will use due care and take all necessary precautions to assure the protection of 
persons and property while undertaking the Work and will comply with the Workers Compensation 
Act of the Province of British Columbia. 
 
Prior to undertaking any of the Work in this Service Agreement, the Contractor will provide the 
Regional District with a Clearance Letter confirming they are in good standing with WorkSafeBC and 
will pay and keep current all assessments required by WorkSafeBC in relation to the Service 
Agreement amount.  
 

Out of Province Contractors will be compliant with WorkSafeBC’s registration requirements pertaining 
to out of Province firms. Where WorkSafeBC registration requirements allow for a Contractor to be 
registered with another Province’s Worker’s Compensation Board, or like organization, the Contractor 
will provide the Regional District with their registration number and written documentation confirming 
that the Contractor is in good standing with the appropriate Worker’s Compensation Board, or like 
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organization. The Contractor will pay and keep current all assessments required to maintain good 
standing in relation to the Service Agreement amount. 
 

The Contractor will maintain an Occupational Health and Safety Plan (OHSP) and ensure that their 
employees and Sub-Service Providers are well trained and aware of the OHSP.  

 
16.0 INDEMNITY AND RELEASE BY CONTRACTOR  
 

Notwithstanding the compliance of the Contractor with all the clauses concerning insurance, the 
Contractor shall indemnify, protect, and save harmless the Regional District, its officials, officers, 
employees, volunteers, servants, and agents from and against any and all liabilities, damages, 
losses, claims, costs, expenses of any kind whatsoever (including legal costs), and actions 
recoverable by any third party from the Regional District, arising from or caused by a negligent act 
or omission of, or breach of this Agreement on the part of, the Contractor, and shall be paid by the 
Contractor. If the Regional District pays, or is required to pay, any damages, costs, or fees on 
account of the actions, claims and demands herein recited, or if the property of the Regional District 
shall be charged in any way as a result of the aforesaid actions, causes of actions, and claims for 
demands, then the Regional District shall be entitled to recover from the Contractor all such 
damages, costs, fees or other charges together with any costs or expenses incurred in so doing. 
The Contractor covenants and agrees that this clause shall survive the termination of the Contract 
herein granted. 

 
17.0 FORCE MAJEURE 
 

If either the Contractor or the Regional District are prevented from performing their obligations 
under the Contract, or where the Regional District’s work in respect of which the Contractor is 
providing Services cannot be performed, because of an act of God, an act of a legislative, 
administrative or judicial entity, fire, flood, labour strike or lock-out, epidemic, unusually severe 
weather, or other similar cause outside of the control of the Parties (collectively "Force Majeure"), 
then the obligations of the Contractor and the Regional District under the Contract shall be 
suspended for so long as the condition constituting Force Majeure continues.  The Party affected 
by Force Majeure shall provide the other Party with notice of the anticipated duration of the Force 
Majeure event, any actions being taken by the Party providing notice to avoid or minimize the effect 
of the Force Majeure event, and shall make reasonable efforts to remove or mitigate the effects of 
the condition constituting Force Majeure. Upon the termination of the Force Majeure event, the 
Regional District shall grant to the Contractor a time extension for performance of any milestone 
dates required as part of the Services as may be agreed with the Contractor or, if the Regional 
District and the Contractor are unable to reach agreement, as determined by the dispute resolution 
process under Section 28 of the Contract.  Where as a result of Force Majeure there is a material 
increase in the Contractor's cost of or the time required for the performance of the Services that is 
not offset by a decrease in cost, then the Regional District shall increase the amount of the service 
fee payable to the Contractor under Section 11 of this Agreement, as may be agreed by the 
Contractor, or as determined under Section 28 of the Contract.  If the event of Force Majeure results 
in a material increase in the cost of the work to be performed in respect of which the Contractor is 
providing the Services, then the Regional District may choose not to proceed with the completion 
of the work and may terminate this Agreement.  If the Regional District terminates this Agreement 
following the termination of the Force Majeure event, then it shall compensate the Contractor in 
accordance with Section 6 of this Agreement. 

 
18.0 OWNERSHIP AND FREEDOM OF INFORMATION 

 
Tenders will be received and held in confidence by the Regional District, subject to the provisions 
of the Freedom of Information and Protection of Privacy Act and this ITT.  Each tender should 
clearly identify any information that is considered to be confidential or propriety information.  
Tenderers are responsible to review the Freedom of Information and Protection of Privacy Act for 
further information. 
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All documents, including tenders, submitted to the Regional District become the property of the 
Regional District.  The Regional District will provide a debriefing for tenderers, upon request by a 
tenderer, subject to the Freedom of Information and Protection of Privacy Act. 

 
Any material produced, received or provided by the Regional District to the Contractor as a result 
of this Contract and any equipment, machinery, or other property provided by the Regional District 
to the Contractor as a result of this Contract will: 
 

• be the exclusive property of the Regional District; and 

• forthwith be delivered by the Contractor to the Regional District, or the manager giving 
written notice to the Contractor requesting delivery of the same, or at the end date of this 
Contract. 

 

Any material produced by the Contractor, including but not limited to, drawings, schematics, 
equipment logs, reports, manuals, and any and all documents created that relate to the Tabor Lake 
Lagoon Embankment Rehabilitation Project, shall be provided by the Contractor to the Regional 
District in an amenable format (i.e. Word, Excel, AutoCAD) and will become the property of the 
Regional District and the Regional District shall not be limited by Contractor’s copyright or 
proprietary terms with regards to use by the Regional District.   

 
19.0 CONFIDENTIALITY 
 

In accordance with the Freedom of Information and Protection of Privacy Act, the Contractor will 
treat as confidential and will not, without the prior written consent of the Manager, publish, release 
or disclose or permit to be published, released or disclosed, any information supplied to, obtained 
by, or which comes to the knowledge of the Contractor as a result of this Contract except insofar 
as such publication, release or disclosure is necessary to enable the Contractor to fulfil his 
obligation under this Contract, or by the laws of British Columbia. 

 
20.0 RIGHTS OF WAIVER 

 
A waiver, or any breach of any provision of this ITT will not constitute or operate as a waiver, or 
any other breach, of any other provisions, nor will any failure to enforce any provision herein operate 
as a waiver of such provisions or of any other provisions. 

 
21.0 SEVERABILITY 
 

All paragraphs of the Contract are severable one from the other.  Should a court of competent 
jurisdiction find that any one or more paragraphs herein are void or unenforceable, the validity of 
the remaining paragraphs hereof will not be affected. 

 
22.0 SUPERVISOR AND LABOUR 
 

The Contractor will keep a competent supervisor on the work site at all times and for the 
duration of the project.  The Contractor will identify the person who will act as the supervisor, in 
writing, to the Regional District and the Engineering Contractor.  The supervisor will represent the 
Contractor in their absence and directions given to them will be considered to have been given to 
the Contractor.  The supervisor will have the ability to report to the Regional District and the 
Engineering Contractor and have the authority to act on contractual obligations on behalf of the 
Contractor. The Contractor shall employ at all times, qualified and experienced personnel to carry 
out the work. 
 
The Contractor will comply with all federal and provincial legislation regarding wages and labour 
regulations including payment of any and all dues, levies, or charges made under or in relation to 
the Contract. The Contractor will make proof of payment available to the Manager when requested.   
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23.0 CHARACTER OF WORKERS 
 

The Contractor and workers must have sufficient knowledge, skill and experience to perform 
properly the work assigned to them and to be tactful and courteous in dealing with the public and 
the Regional District’s staff.  Any supervisor or worker employed by the Contractor or Sub-
Contractor who, in the opinion of the Owner does not perform their work in a competent manner, 
appears to act in a disorderly or intemperate manner, appears to be under the influence of drugs 
or alcohol, or is negligent, or willfully misconducts themselves will, at the written request of the 
Owner, be removed from the site of the work immediately and will not be employed again in any 
portion of the work without the approval of the General Manager of Environmental Services. 

 
24.0 SUB-CONTRACTORS 
 

The sub-contractors named in the Tender Form will not be changed nor will additional sub-
contractors be employed except with the written approval of the Regional District. The Contractor 
is responsible to the Regional District for the acts and omissions of his sub-contractors and of their 
workers to the same extent that they are responsible for the acts or omissions of the Contractor’s 
workers. Nothing in the Contract Documents will create any contractual relations between any sub-
contractor and the Regional District. The Contractor will bind every sub-contractor to the terms of 
the Contract Documents. 

 
25.0 REGIONAL DISTRICT’S TERMINATION OF CONTRACT 
 

In the event of the breach or non-performance by the Contractor of any of the covenants, conditions, 
and agreements contained in the Contract to be performed, the Regional District reserves the right 
to terminate this Contract without notice.  The Regional District may also deduct from the payments 
due to the Contractor any payments or expenditures it is required to make to remedy any such non-
performance or breach hereof. 
 

26.0 CONTRACTOR’S TERMINATION OF CONTRACT 
 
The Contractor shall have the right to terminate the Contract in the event the Regional District fails 
to pay for the Work performed except as provided in the Contract Documents, within thirty (30) 
days from the specified date of payment and fails to remedy such default within ten (10) days of 
the Contractor’s written notice to do so. 

 
27.0 REGIONAL DISTRICT’S RIGHT TO CORRECT DEFICIENCIES 
 

The Regional District shall have and retain full authority to inspect the work of the Contractor to 
ensure that the requirements of the Contract are being fulfilled.  Upon failure of the Contractor to 
perform the work in accordance with the Contract Documents, and after five (5) days written notice 
to the Contractor, or without notice if any emergency or danger to the work or public exists, the 
Regional District may, without prejudice to any other remedy they may have, correct such 
deficiencies.  The cost of work performed by the Regional District in correcting deficiencies shall 
be paid by the Contractor or may be deducted from monies payable to the Contractor. 

 
28.0 DISPUTE RESOLUTION  
 

If a claim, dispute, or controversy arises out of or relates to the interpretation, application, 
enforcement, or performance of services under this agreement, the Contractor and the Regional 
District agree first to try in good faith to settle the dispute by negotiations between the Contractor 
and the Regional District. If such negotiations are unsuccessful, the Contractor and the Regional 
District agree to attempt to settle the dispute by arbitration if both parties agree. If the dispute cannot 
be settled through arbitration, the Contractor and the Regional District may agree to attempt to 
settle the dispute through good faith mediation. If the dispute cannot be resolved through mediation 
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and unless otherwise mutually agreed, the dispute shall be settled by litigation in an appropriate 
court in the Province of British Columbia. 

 
29.0 PERMIT AND REGULATIONS 
 

The Contractor will, at their own expense, unless pre-approved in writing by the Regional District, 
procure all other permits, certificates, and licences required by law for the execution of the work 
and will comply with all federal, provincial, and local laws and regulations affecting the execution of 
the work, save in so far as the Contract Documents specifically provide otherwise. 

 
30.0 SCOPE OF WORK 
 

The work generally comprises the following but is not limited to:  
 
1. Site preparation including approximately 180m of fence relocation and 500 m3 of stripping 

and stockpiling;  

2. Supply, place, compact and trim approximately 2,200 m3 of approved clay; 

3.  Replace approximately 2,500 m2 of stockpile stripping and then hydroseed. 
 

31.0 LOCAL CONDITIONS 
 

The Contractor will, by personal inspection, examination, calculations or tests, or by any other 
means, satisfy themselves with respect to the local conditions to be encountered and the quantities, 
quality and practicability of the Work and of their methods of procedure.  No verbal agreements or 
conversation with any officer, agent or employee of the Regional District, either before or after the 
execution of the Contract, will affect or modify any of the terms or obligations herein contained. 

 
32.0 MANAGER’S STATUS 
 

The Manager or their delegate will be the Regional District's representative during the period of 
operation and will observe the Work in progress on behalf of the Regional District for the purpose 
of ensuring that the Work has been satisfactorily carried out.  The Manager will have the authority 
to stop the Work whenever such stoppage may be necessary, in their opinion, to ensure the proper 
execution of the Work in accordance with the provisions of the Contract. 
 
If at any time the Manager is of the opinion that there exists a danger to life or to property, they 
may order the Contractor to stop Work or to take such remedial measures as is considered 
necessary. 
 
The Contractor will comply with such an order immediately.  Neither the giving, nor the carrying out 
of such orders thereby, entitles the Contractor to any extra payment and the Regional District will 
not be held liable for any damages or any breach of laws, bylaws or regulations that may result. 
 

33.0 PROTECTION OF WORK AND PROPERTY 
 

The Contractor shall take all reasonable precautions necessary to protect the Regional District’s 
property from damage during the performance of the Contract and shall make good on any damage 
to the Regional District’s property caused by the Contractor, its Sub-Contractor, employees, or 
agents during the performance of the Contract. 
 

34.0 OCCUPATIONAL HEALTH AND SAFETY  
 

The Contractor will ensure that they follow all occupational health and safety policies and 
procedures established by the Regional District.  Contractors, their employees or agents not 
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complying with the Regional District’s health and safety expectations will be required to stop Work 
and will not be allowed to resume Work until the safety requirements are met. 
 
The Contractor will use due care and take all necessary precautions to assure the protection of 
persons and property at the Facility, the Landfill and points in between and will comply with the 
Workers’ Compensation Act of the Province of British Columbia.   
 
The Contractor, upon award of the contract, will submit a job specific health and safety plan 
including measures applied at the work site to meet COVID19 requirements that will be 
approved by the Regional District prior to the commencement of construction. 
 

35.0 GOODS AND SERVICES TAX (GST) 
 

Federal law states that five percent (5%) tax be paid on all goods and services. If the Contractor 
does not qualify as a small supplier then the Contractor is required to identify the tax (GST/PST, 
as applicable) on all invoices and the Regional District is liable to pay this amount to the Contractor.  
 

36.0 REMOVAL OF LIENS 
 

The Contractor will forthwith remove at their own expense liens, filed or registered against the 
Landfill and Facility properties and the Contractor will indemnify and save harmless the Regional 
District from liability arising out of any such claims of lien. 
 

37.0 DISPUTED WORK 
 

If, in the opinion of the Contractor, they are being required to perform work beyond that which the 
Contract requires him to do, whether at the discretion of the Regional District or otherwise, they will 
within five (5) days deliver to the Project Manager a written notice of protest in the form prescribed 
herein prior to proceeding with any of the disputed work. The five (5) day time period commences 
from the time of direction given by the Manager or the time at which the Contractor determines that 
he is required to perform such work, whichever occurs first. 
 
The Contractor will keep accurate and detailed cost records that should indicate the cost of the 
work done under protest. The Contractor will not be entitled to payment if they fail to keep and 
produce such records. 
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38.0 NOTICE OF PROTEST 
 

 
TO:   General Manager of Environmental Services 
   Regional District of Fraser-Fort George 
FROM:   (Contractor) 
DATE:  
 
SUBJECT:  THE CONTRACT 
  
Date of Direction: 
 
You have required me to perform the following work that is beyond the scope of the Contract. 
(Set out details of work). 
(Include dates where applicable) 
 
The additional costs and claim for this work is as follows: 
(Set out details of cost) 
 
All supporting documentation and invoices are attached. 
 
I understand that I am required to keep accurate and detailed cost records which will indicate the cost of 
the work done under protest and failure to keep such records will be a bar to any recovery by me. 
 
Signature of Contractor 

 
39.0 ATTACHMENTS 
 

The following Appendices are attached to the Invitation to Tender:  
 

■ Appendix A – Specifications 
■ Appendix B – Drawings  
■ Appendix C – Contract Agreement and General Conditions (Refer to MMCD, which will  

form part of the final contract) 
■ Appendix D – Supplemental General Conditions 
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ACKNOWLEDGEMENT LETTER 
 
 
The undersigned has received a full set of ITT ES-20-18 – Tabor Lake Lagoon Embankment Rehabilitation 
documents. 
 
 
 

Authorized Signatory Signature  Name of Tenderer 

Name (Please print)  Address 

Title  City, Province, Postal Code 

Phone Number  Email 

Date   

 
 
 

I/We presently intend   to provide  not to provide a Tender. 

 
 

Please return immediately by email to: 
 

Bryan Boyes, Utilities Leader 
Regional District of Fraser-Fort George 

155 George Street 
Prince George, BC V2L 1P8 
Telephone: 250-960-4400 

Fax:  250-562-8676 
 

  Email:  bboyes@rdffg.bc.ca  
  

mailto:bboyes@rdffg.bc.ca
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TENDERER CHECKLIST 
 
 

Before submitting your Tender, check the following points: 
 

  Have you submitted the Acknowledgement Letter? 

 Has the Tender Form been signed and witnessed? 

 Has the Security Deposit been included? 

 Has the Tender Form Summary been completed? 

 Has the Schedule of Prices been completed? 

 Has the Preliminary Construction Schedule been completed? 

 Has the Experience of Superintendent been completed? 

 Has the List of Sub-Contractors been completed? 

 Has the Tenderer’s Experience in Similar Work been completed? 

 Has the Goods and Services Tax Information been completed? 

 Has the Conflict of Interest Disclosure Statement been completed? 

 Are all amendments and/or addenda, if any, included and signed? 

 Have you included four (4) complete copies of your tender submission? 

 Is the submission enclosed in a fully labelled sealed  envelope? 

 Are the tender submission envelope and the courier envelope both labelled fully? 

 

 
Note: Your tender may be disqualified if ANY of the applicable foregoing points have not 

been complied with. 
 
 
Four (4) complete copies of your Tender must be submitted by 10:00am on August 24, 2020 in a 
sealed envelope with the following information clearly marked on the outside of the envelope 
containing the tender, as well as on the outside of the courier envelope/box (if sending by courier): 
 
 

 Attention:  General Manager of Financial Services 
Regional District of Fraser-Fort George 
3rd Floor, 155 George Street 
Prince George, BC  V2L 1P8 

 
 Invitation to Tender ES-20-18 

Tabor Lake Lagoon 
Embankment Rehabilitation 
 

 Tenderer’s name and address 
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TENDER FORM 
 
 
 
 
Date:    
 
 
 
 
Regional District of Fraser-Fort George 
3rd Floor, 155 George Street 
Prince George, BC  V2L 1P8 
 
ATTENTION:  General Manager of Financial Services 
 
Dear Sir/Madam: 
 
Having carefully examined the Instructions to Tenderers, Form of Tender, Security Deposit, Contract 
Agreement, General Conditions of Contract and Operational Specifications and subsequent written 
addenda (if any), and having visited the site(s) for purposes of examining site conditions and having 
satisfied myself/ourselves as to the sufficiency of the ITT, the undersigned agrees to furnish all labour, 
transportation, equipment, materials, supervision and services and to do all work necessary for and 
reasonably incidental, as specified in accordance with the ITT, to do the work. 
 
I/We agree that in consideration of having my/our tender submission considered for the Total Contract Price 
as shown on the Schedule of Prices, this price is open for acceptance for sixty (60) days from the date of 
the tender opening and will not be withdrawn during that period of time.  
 
It is understood that payment will be made for the work on the basis of the awarded Contract only and that 
any approved extras or refunds will be made by mutual agreement between the Regional District and me/us. 
 
I/We agree that the sub-contractor(s) employed will be as listed on the List of Sub-Contractors and further 
agree that no changes or additions will be made to the list without written approval of the Regional District. 
 
If I am/we are notified in writing of the acceptance of our tender, I/we agree that within seven (7) days of 
the date of the acceptance notice I/we will enter into a contract and execute an agreement for the stated 
sum in the form of the specimen submitted to guarantee completion of the contract in accordance with the 
contract documents and within the time stated in the Tender documents. 
 
I/We agree that the Regional District reserves the right to waive informalities in tenders, reject any or all 
tenders, or accept the tender deemed most favourable in the interests of the Regional District. 
 
I/We agree that tenders which contain qualifying conditions or otherwise fail to conform to the instructions 
contained in this ITT may be disqualified or rejected. I/We agree that the Regional District may, however, 
in its sole discretion, reject or retain for its consideration tenders which are non-conforming because they 
do not contain the content or form required by the ITT, or for failure to comply with the process for 
submission set out in the ITT, whether or not such non-compliance is material. 
 
Accompanying this Tender, please find our security deposit in the amount of Ten Thousand Dollars 
($10,000). 
 
I/We agree that except for a claim for the reasonable cost of preparation of this tender, by submitting a 
tender, I/We irrevocably waive any claim, action, or proceeding against the Regional District including, 
without limitation, any judicial review or injunction application, and any claim against the Regional District 
and its elected officials, officers and employees for damages, expenses or costs, loss of profits, loss of 
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opportunity or any consequential loss for any reason, including any such claim, action or proceeding arising 
from:  
 

1) any actual or alleged unfairness on the part of the Regional District at any stage of the tender 
process, including without limitation any alleged unfairness in the evaluation of a tender or award 
of a contract; 
 

2) a decision by the Regional District not to award a contract to that tenderer; or  
 

3) the Regional District’s award of a contract to a tenderer whose tender does not conform to the 
requirements of this ITT. 

 
I/We hereby acknowledge receipt and inclusion of the following addenda to the ITT Documents: 
 
 
Addendum No. _____ dated:_______________ Addendum No. _____ dated:_______________  

 
 
Addendum No. _____ dated: ______________ Addendum No.______ dated: ______________ 
 
 

   

Addendum No. _____ dated: ______________ Addendum No.______ dated: ______________ 
    

 
 
 
Signed and Delivered by: 
 
 

Signature of Authorized Signatory   Name of Tenderer 

Name of Authorized Signatory (Please print)  Address 

Title  City, Province, Postal Code 

  

 
Signed in the presence of: 
 
 
 

  

Signature  Address 

Name of Witness (Please print)  City, Province, Postal Code 
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TENDER FORM SUMMARY 
 
 
                  TENDER FORM SUMMARY Price 
 (excluding taxes) 
  

Section 1 – General Contract Requirements $_________________ 
  

 
Section 2 – Site Preparation $_________________ 
  

Section 3 – Site Works $_________________ 
  

TENDER PRICE – Excluding GST $_________________ 

GST as applicable $_________________ 

  

TOTAL TENDER PRICE – INCLUDING GST $_________________ 
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SCHEDULE OF PRICES  
 
 
SECTION 1 – GENERAL CONTRACT REQUIREMENTS 
 

ITEM 
NO. 

MMCD 
REF. 

DESCRIPTION UNIT QTY. 
UNIT 

PRICE 

AMOUNT 
(excluding 

GST) 

1.0  Mobilization & Demobilization L.S. 1  $ 

1.1  
Insurance, Bonding, Safety Program, 
Environmental Protection, Temporary 
Facilities, Record Documents, etc. 

L.S. 1  $ 

1.2  Materials Testing and QA/QC L.S. 1  $ 

 
Subtotal General Requirements          $   
 
 
SECTION 2 – SITE PREPARATION 
 

ITEM 
NO. 

MMCD 
REF. 

DESCRIPTION UNIT QTY. 
UNIT 

PRICE 

AMOUNT 
(excluding 

GST) 

2.0  Remove fencing (and later reinstatement) l.m. 180  $ 

2.1  Remove signage (and later reinstatement) ea. 3  $ 

2.2  Exploratory Test Pits ea. 3  $ 

 
Subtotal Site Preparation              $   
 
 
 
SECTION 3 – SITE WORKS 
 

ITEM 
NO. 

MMCD 
REF. 

DESCRIPTION UNIT QTY. 
UNIT 

PRICE 

AMOUNT 
(excluding 

GST) 

3.1  Grub, strip and stockpile for later re-use m3 500   

3.2  
Supply, place, compact and trim imported 
clay c/w step excavations into bank 

m3 2,200   

3.3  
New post and wire net fence c/w barbed 
wire top 

l.m. 20   

3.4  Spread stockpiled stripping c/w hydro-Seed m2 2,500   

 
Subtotal Site Works               $   
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PRELIMINARY CONSTRUCTION SCHEDULE 
 

INDICATE SCHEDULE WITH BAR CHART WITH MAJOR ITEM DESCRIPTIONS AND TIME 
 
 

MILESTONE DATES ________________________________ 
 

ACTIVITY 
CONSTRUCTION SCHEDULE 

1 2 3 4 5 6 7 8 9 10 
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EXPERIENCE OF SUPERINTENDENT 
 
Name: ___________________________ 
 
Experience: 
 
 Dates:  __________________________________________________________ 

 Project Name: __________________________________________________________ 

 Responsibility: __________________________________________________________ 

   __________________________________________________________ 

   __________________________________________________________ 

 References: __________________________________________________________ 

 

 

 Dates:  __________________________________________________________ 

 Project Name: __________________________________________________________ 

 Responsibility: __________________________________________________________ 

   __________________________________________________________ 

   __________________________________________________________ 

 References: __________________________________________________________ 

 

 

 Dates:  __________________________________________________________ 

 Project Name: __________________________________________________________ 

 Responsibility: __________________________________________________________ 

   __________________________________________________________ 

   __________________________________________________________ 

 References: __________________________________________________________ 
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LIST OF SUB-CONTRACTORS 
 
The Contractor agrees that the Sub-contractors employed by them will be as listed below and further agrees 
that no changes or additions will be made to their list without the written approval of the Regional District. 
 

Legal Name of  
Sub-Contractor 

Address of Sub-Contractor 
Work to Be Performed by 

Sub-Contractor 

   

   

   

   

 
 
 

TENDERER’S EXPERIENCE IN SIMILAR WORK 
 

Year Work Performed 
Reference Contact 

(name and phone number) 
Value 
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GOODS AND SERVICES TAX INFORMATION 
 
 
 
Supplier:            

Name 
 
             

Address 
 
             

City      Province 
 

           
Postal Code     Phone Number 

 
 
Are you a GST Registrant?  Yes _______   No ________ 
 
 
If YES, please indicate your registration number:        
 
 
If NO, Please fill in the following (check appropriate box): 
 

❑ Supplier qualifies as a small supplier under s.148 of the legislation 
 

❑ Other: Specify           
 
 
 
 
             
Signature of Authorized Person    Print Name 
 
 
             
Title       Date 
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CONFLICT OF INTEREST DISCLOSURE STATEMENT 
 
 

PROCUREMENT PROCESS 

 

ES-20-18 Tabor Lake Lagoon 
Embankment Rehabilitation 

 

 
Bidder Name:__________________________________           

 
The Bidder, including its officers, employees, and any person or other entity working on behalf of or in 
conjunction with, the Bidder on this Procurement Process:  
 

 is free of any conflict of interest that could be perceived to improperly influence the outcome 
of this procurement process. 

 

 has not, and will not, participate in any improper procurement practices that can provide 
the Bidder with an unfair competitive advantage including obtaining and using insider type 
information to prepare a solicitation offer or participating in bid rigging. 

 

 has an actual, perceived or potential conflict of interest regarding this procurement process 
as a result of: 

 
State reason(s) for Conflict of Interest:  
 

 

 

 
 

 
By signing below I certify that all statements made on this form are true and correct to the best of my 
knowledge. 
 
 
_________________________________ 
Print Name of Person Signing Disclosure 

 
 
 

_________________________________  __________________________ 
Signature of Person Making Disclosure   Date Signed  
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APPENDICES 
 
 

■ Appendix A – Specifications 
 
■ Appendix B – Drawings  
 
■ Appendix C – Contract Agreement and General Conditions 

(Refer to MMCD which will form part of the final contract)  
 
■ Appendix D – Supplemental General Conditions 
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Specifications 

Specifications and MMCD  

RDFFG July 19, 2020 
Tabor Lagoon Embankment Reclamation Reference No.: ES - xxxx 

1 

Specifications and Applicable MMCD Documents 

1. General 

1.1 Description 

.1 This section specifies, by listing them those Sections of the MMCD which apply to this 

project.  The Contractor shall obtain its own copy of the MMCD document. 

.2 Section numbers below marked with an “A” are additional sections, new to the MMCD 

document and those marked with an “S” are supplementary to the noted MMCD 

specification section. 

1.2 Applicable Sections 

 

Division Reference Section Title 

 GENERAL CONDITIONS 

01 GENERAL REQUIREMENTS 

  01 33 01 Project Record Documents 

  01 42 00 Reference Specifications - Site and 
Infrastructure 

  01 53 01 Temporary Facilities 

  01 55 00 Traffic Control, Vehicle Access and Parking 

  01 57 01 Environmental Protection 

 

31 EARTHWORKS 

  31 05 17 A Clay Material (Additional Spec – not MMCD) 

  31 11 01 Clearing and Grubbing 

  31 11 41 Shrub and Tree Preservation 

  31 22 01 Site Grading 

  31 23 01 Excavating, Trenching and Backfilling 

  31 24 13 Roadway Excavation, Embankment & 
Compaction 

  31 24 13 S Supplementary 

 

32 ROADS AND SITE IMPROVEMENTS 

  32 31 13 A Fence (Additional Spec – not MMCD) 

  32 91 21 Topsoil and Finish Grading 

  32 92 19 

32 92 19 S 

Hydraulic Seeding 

Supplementary 
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Tabor Lagoon Embankment Reclamation Reference No.: ES - xxxx 

2 

1.3 Applicable Standard Drawings 

 

Div Dwg. # Drawing Title 

No MMCD Standard Drawings apply to this project 

 

2. Products 

.1 Not used.   

3. Execution 

.1 Not used. 

End Of Section 



SPECIFICATION CLAY SECTION 31 05 17 A 

 MATERIAL PAGE 1 

   

 

 

1.0 GENERAL .1 Section 31 05 17 A addresses requirements for the clay 

material to be supplied under this contract.  This section 

must be referenced to and interpreted simultaneously 

with the contract drawings and all other sections pertinent 

to the works described herein.   

 

  .2 Install clay material in accordance with Section 31 24 13 

and Section 31 24 13 S.   

 

1.1 Section Includes .1 Imported Clay Material as described herein. 

  

 

1.2 Payment .1  Payment for the work performed under this Section will 

not be paid for separately and will be incidental to 

payment for work described in other Sections unless 

shown otherwise in the Schedule of Quantities and Prices.   

 

2.0 PRODUCTS  

 

2.1 Clay Material .1 At least one week in advance of commencement of 

construction, provide a testing report from the 

Contractor’s material testing company that the supplied 

material meets the following specifications.  Provide 

additional reports if the material source changes during 

the contract. 

 

  .2 Cohesive soils must be free from organic, frozen, or other 

deleterious material.  Any particles greater than 75 mm 

must be removed prior to compaction. 

 

  .3 Clay properties 

• Permeability k: less than 1 x 10-6 m/s 

• % fines:  greater than 30% 

• Liquid Limit:  greater than 30% 

• Plasticity Index: greater than 15% 

   

  .4 Provide a Proctor report for the clay, establishing the 

Standard Proctor Maximum Dry Density (SPMDD).  

Supply the clay material with the optimum moisture 

content within +/- 2% of the SPMDD.  Clays with the 

OMC outside this range may be wetted/dried on site, 

using the Contractor’s own methods. 



SPECIFICATION CLAY SECTION 31 05 17 A 

 MATERIAL PAGE 2 

   

 

 

3.0 EXECUTION  

 

3.1 Execution .1 Supply and install in accordance with Section 31 24 13 

and Section 31 24 13 S Roadway Excavation, 

Embankment and Compaction 

 

 

 

 

** END SECTION 31 05 17 A ** 



SPECIFICATION ROADWAY EXCAVATION, SECTION 31 24 13 S 

 EMBANKMENT AND COMPACTION PAGE 1 

   

 

 

1.0 GENERAL .1 While the title of this section is Roadway Excavation, 

Embankment and Compaction, there is no roadway as 

such.  However, the individual clay lifts are deemed 

equivalent to a roadway for the purposes of this section. 

  .2 Section 31 24 13 S is supplementary to the MMCD 

standard specification and addresses requirements for the 

preparation of, placement and compaction of the clay 

material supplied under this contract to raise the level of a 

section of the existing embankment of the wastewater 

lagoon.  This section must be referenced to and 

interpreted simultaneously with the contract drawings and 

all other sections pertinent to the works described herein.   

 

  .3 Supply the clay material in accordance with Section 31 

05 17 A.   

 

1.1 Section Includes .1 Preparation for, placement of the imported clay material 

and final dressing as described herein. 

  

 

1.2 Payment .1  Payment for the work performed under this Section is set 

out in the Measurement and Payment section of the 

Supplementary General Conditions of Contract in 

Appendix D.   

 

2.0 PRODUCTS AS SET OUT IN SECTION 31 05 17 A 

 

3.0 EXECUTION  

 

3.1 Compaction Testing .1 Retain the services of an Independent Inspection/Testing 

Agency, acceptable to the Contract Administrator, for the 

purpose of inspecting and/or testing portions of the Work. 

Provide the results of independent testing to the Contract 

Administrator as they become available.  In addition to 

the specified tests for installed materials, provide also for 

3rd party geotechnical inspection of imported clay 

backfilling and compaction for berm re-construction.  

  .2 Provide compaction testing results for every second lift of 

clay and four tests per lift, taken at different places 

around the completed lift. 

3.2 Compaction 



SPECIFICATION ROADWAY EXCAVATION, SECTION 31 24 13 S 

 EMBANKMENT AND COMPACTION PAGE 2 

   

 

 

 Equipment .1 The recommended compaction equipment for compacting 

cohesive soils is a sheepsfoot or pad foot roller.  Cohesive 

soils should be spread by a motor grader to obtain 

uniform lift thicknesses. 

 

3.3 Preparation .1 Remove and store the fence in the work area for later 

reinstallation. 

  .2 Clear, grub and strip the area of work, as provided for in 

Sections 31 11 01 and 31 22 01. 

  .3 At least two days prior to commencement of the 

embankment construction/addition, dig three exploratory 

trenches as shown on the drawings.  These trenches shall 

be constructed in accordance with Section 31 23 01.  

These trenches shall be constructed in the presence of the 

Geotechnical engineer and coordinated with him.  The 

identified locations, depth and length of the trenches may 

vary, as decided by the Geotechnical engineer, depending 

on findings.  Allow for 40% variation in the indicated 

length, width and depth to provide for possible varying 

site conditions. 

 

3.4 Clay Placement .1 Start at the bottom and work upwards, placing the clay 

layers at right-angles to the existing embankment contour 

in uniform lifts, all the way around the perimeter of the 

existing embankment so that there is one continuous layer 

in one lift. 

  .2 Place the clay in layers roughly 250mm in compacted 

thickness.  To knit the new and existing surfaces together, 

carefully remove a roughly 250mm thick layer from the 

existing embankment (can be re-used); as the existing 

embankment slope is roughly 2H:1V, the cut into the 

embankment will have to be roughly 500mm in 

horizontal width.  The overall horizontal width of the 

layer must be roughly 20% greater than that of a standard 

roller width, or roughly 2.5m outwards from the existing 

embankment. 

  .3 It is expected that a sheepsfoot roller will be necessary to 

achieve the desired compaction throughout the height of 

the lift.  In the expectation that the length of a single tine 

on a sheepsfoot roller is 275mm long, the compactive 

depth will be about least 25 mm more than the clay lift.  

The foot of the roller should penetrate into the previous 

layer. 



SPECIFICATION ROADWAY EXCAVATION, SECTION 31 24 13 S 

 EMBANKMENT AND COMPACTION PAGE 3 

   

 

 

  .4 Compact the clay to within 95% of Standard Proctor 

Maximum Dry Density (SPMDD) at +/- 2% of optimum 

water content. 

  .5 Rollers may be ballasted to increase compaction effort if 

required to achieve the specified density. 

  .6 If the moisture content of the soil is too high the material 

should be spread and thoroughly worked until the 

optimum moisture content is achieved.  Discing and 

mixing with drier materials are suitable methods for 

reducing the moisture content. 

  .7 If the moisture content of the material is too low, the 

material should be disced and broken down, water added 

as required and the material thoroughly worked to mix 

the water throughout the material prior to commencing 

compaction operations.  Dry material may also be mixed 

with wetter material to increase the moisture content. 

  .8 If, prior to placing subsequent lifts of material, the 

compacted surface is too hard for the compaction 

equipment to penetrate the previous surface, it should be 

scarified or disced. 

  .9 If prior to placing subsequent lifts of material the 

compacted surface is too wet the affected material should 

be removed and replaced with new material and then 

recompacted. 

 

3.5 Finishing .1 Finish the top of the newly constructed embankment 

uniformly flat all the way around (with the final elevation 

shown on the drawings), prior to the stripping stockpile 

re-use.  Feather the top elevation of the new embankment 

into the existing embankment at the ends of the work. 

  .2 As the clay layers are stepped inwards with the slope of 

the existing embankment, so steps will be formed on the 

outside face.  Trim the outside face of the embankment to 

provide a neat uniform appearance.  Trimmed clay should 

be worked into the finished surface. 

  .3 Place and tamp (not compact) stockpiled topsoil into the 

outside and top of the embankment and hydroseed. 

 

 

 

** END SECTION 31 24 13 S ** 



SPECIFICATION FENCE SECTION 32 31 13 A 

  PAGE 1 

   

 

 

1.0 GENERAL .1 Section 32 31 13 A addresses requirements for the 

removal and reinstatement of the existing fence and for 

the supply and installation of new fence, where there is a 

deficit.  This section must be referenced to and 

interpreted simultaneously with the contract drawings and 

all other sections pertinent to the works described herein.     

 

1.1 Section Includes .1 Removal and Replacement of existing fence. 

  .2 Supply and installation of new fence. 

  

1.2 Payment .1  Payment for the work performed under this Section is set 

out in the Measurement and Payment section of the 

Supplementary General Conditions of Contract in 

Appendix D. 

2.0 PRODUCTS  

 

2.1 Existing Fence .1 The materials of the existing fence shall be recovered and 

reused in their as-is condition. 

 

2.2 New Fence Material for the new fence includes 

  .1 Single strand barbed wire for the top of the fence 

  .2 Nominal DN100 x 2.5m long pressure treated wooden 

fence posts 

  .3 1.5m high galvanized or zinc coated, grid wire fence 

mesh with maximum 100mm x 100mm opening and 

minimum 2.5mm (10gauge) wire. 

  .4 Galvanized U-spike fasteners 

 

3.0 EXECUTION  

 

3.1 Execution .1 Snip the strands of the existing grid-wire fence at a 

convenient fence post on each end of the work area – the 

‘snip posts’. Neatly remove the existing grid-wire fence 

and barbed wire from the existing fence posts and roll-up 

and store for later reuse.  Carefully remove the fence 

posts and set aside for later reuse. 

  .2 On completion of the embankment construction work, re-

install the existing fence at the top of the outside edge of 

the berm to the same standard as the as-found 

construction.  Start the fence replacement at one of the 

‘snip posts’ by using the U-spikes to start the fence, 

which will provide an apparently continuous fence line.  



SPECIFICATION FENCE SECTION 32 31 13 A 

  PAGE 2 

   

 

 

Provide additional spikes as required for added support to 

both the existing and replaced fence.  Ensure the posts are 

plumb and that the tops of the posts are level with all the 

others.  Install the fence fabric so that it is taught and that 

there are no gaps under the fence. 

  .3 Where there is a deficiency of fencing, due to the 

increased length of the embankment, install new fence.  

Drive new fence posts approximately 1m into the ground, 

plumb and level with all other fence posts and on 2.5m 

centres.  Fasten the grid-wire fence to the new posts at 

each strand using the U-spikes, and the barbed wire to the 

top of the post.  Install the fence fabric so that it is taught 

and that there are no gaps under the fence.  Finish the 

new fence at the other ‘snip post’ in the same manner as 

the existing fence in .2 above. 

 

 

 

 

** END SECTION 32 31 13 A ** 



SPECIFICATION HYDRAULIC SECTION 32 92 19 S 

 SEEDING PAGE 1 

   

 

 

1.0 GENERAL .1 Section 32 92 19 S is a supplementary section to 32 92 19 

to specify the hydraulic seed mix.  This section must be 

referenced to and interpreted simultaneously with the 

contract drawings and all other sections pertinent to the 

works described herein.   

 

  .2 Supplying and placing topsoil is not included in the work 

of this contract.   

 

1.1 Section Includes .1 Seed and Fertilizer mix and application rate. 

  

 

1.2 Payment .1  Payment for the work performed under this Section is set 

out in the Measurement and Payment section of the 

Supplementary General Conditions of Contract in 

Appendix D.   

2.0 PRODUCTS  

 

To Section 32 92 19 of the MMCD standard specification add item .6, as follows: 

2.1 Grass Seed .1 Provide the North East General Seed Mix (by weight) for 

revegetation as per Section 757 in the 2012 Standard 

Specifications for Highway Construction, blended for a 

hydroseed application.  

  .2 Seed Mix: 

   Tall Fescue   20% 

   Perennial Ryegrass  20% 

   Creeping Red Fescue 20% 

   Timothy   15% 

   Alfalfa   15% 

   Alsike Clover  10% 

   Seed Mix Application Rate: 75kg/ha 

 

  .3   Fertilizer: 

   N-P-K: 26%-16%-8% 

   Fertilizer Application Rate: 300kg/ha 

 

3.0 EXECUTION NOT AMENDED 

 

 

 

** END SECTION 32 92 19 S ** 
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APPENDIX C - CONTRACT AGREEMENT AND GENERAL CONDITIONS 
 

(MMCD will form part of the final contract)
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REGIONAL DISTRICT OF FRASER-FORT GEORGE 

ITT ES-20- 18 

TABOR LAGOON EMBANKMENT REHABILITATION 

 

 

 Supplemental General Conditions 

 

The ITT and the MMCD overlap on various clauses.  Where this occurs, the conditions in the ITT 

will take precedence. 

 

SGC 1 

Refer to the MMCD General Conditions of Contract, which apply to this Contract: 

 

Clause 3.0 Contract Administration 

  3.3 Contract Administration 

  3.3.5 Delete this clause and replace with the following: 

 

  3.3.5  Unless otherwise specified in the Contract Documents, the Contract 

Administrator shall set out or cause to be set out survey monuments or 

control points at the Place of the Work, sufficient to enable the Contractor to 

determine the required lines and grades, and to set out the Work.  The 

Contractor shall protect and preserve such monuments and control points for 

so long as they are required for the Work and if any of them must be 

replaced because they are disturbed or destroyed by the Contractor, then the 

Contractor shall pay the costs of such replacement. 

 To 3.3.5, add the following: 

 

  Add: The Contractor shall be responsible for survey layout required for the 

installation and construction of the lagoon embankment rehabilitation.  The 

Contractor shall furnish all assistance necessary to measure-in and drive 

stakes and shall furnish such lines, straight edges, and stakes for locating 

line and grade.   

 

  Add: The Contractor shall, before commencing work at any point, satisfy himself 

as to the meaning and correctness of all stakes and works and no claims 

shall be entertained for any allowances based on alleged inaccuracies or for 

alternatives on account of his failure to read same correctly.   

 

Add: If the Contractor, in the course of the work, finds any discrepancy between 

the drawings and the physical conditions of the locality or any errors or 

omissions in drawings or in the layout as given by points and instructions, it 
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shall be his duty to immediately inform the Engineer, in writing, and the 

Engineer shall promptly verify the same.  Any work done after such 

discovery, until authorized will be done at the Contractor’s risk. 

SGC 2 

Refer to the MMCD General Conditions of Contract, which apply to this Contract: 

 

Clause 4.0 Contractor 

  4.12 Tests and Inspections 

  4.12.4 Delete this clause and replace with the following: 

 

  4.12.4 The Contractor shall as part of the Work perform, or cause to be performed, 

all tests, inspections, and approvals of the Work as required by the Contract 

Documents, and if a test, inspection or approval requires a representative 

sample of materials or workmanship the Contractor shall at the Contractor’s 

own cost supply the labour and materials necessary to provide the sample.   

 To 4.12.4, add the following: 

 

  Add: The Contractor shall be required to perform all Standard Proctor Density 

tests in compliance with ASTM D1557 for compaction of trench, ‘roads’, 

and embankments.  Frequency of tests is as indicated in the contract 

document.  Additional tests may be requested by the Contract 

Administrator. Payment for the inspection and testing is provided for in the 

Measurement and Payment section. If initial tests determine materials or 

compaction is not as specified, the Contractor to take all the necessary steps 

to correct deficiencies.  Subsequent testing to Contractor’s account. 

SGC 3 

Refer to the MMCD General Conditions of Contract, which apply to this Contract: 

 

Clause 18.0 Payment 

Delete this clause in its entirety and replace with the entire Clause 11 “Payment” of Part 

1, the Invitation to Tender. 

 

SGC 4 

Refer to the MMCD General Conditions of Contract, which apply to this Contract: 

 

Clause 20.0 Laws, Notices, Permits and Fees 

Delete this clause in its entirety and replace with the entire Clause 29.0 “Permit and 

Regulations” of Part 1, the Invitation to Tender. 

 

SGC 5 

Refer to the MMCD General Conditions of Contract, which apply to this Contract: 

 

Clause 21.0 Workers Compensation Regulations 

to the clauses of this section, add clause 21.4, as follows: 
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21.4 Worksafe BC 

Add Clause 15 “Worksafe BC” of Part 1, the Invitation to Tender. 

SGC 6 

Refer to the MMCD General Conditions of Contract, which apply to this Contract: 

 

Clause 22.0 Indemnification 

Clause 22.1 Contractor to Indemnify 

Delete Clause 22.1 and replace with Clause 16.0 “Indemnity and Release by Contractor” 

of Part 1, the Invitation to Tender. 

 

 

SGC 7 

Refer to the MMCD General Conditions of Contract, which apply to this Contract: 

 

Clause 24.0 Insurance 

Delete this clause in its entirety and replace with the entire Clause 13 “Insurance” of Part 

1, the Invitation to Tender. 

 

SGC 8 

This Supplemental Condition provides for the mechanism of measurement and payment of the 

work.  This section shall take precedence over Measurement and Payment clauses which may 

appear in other sections of this document including Measurement and Payment descriptions 

within individual sections of the MMCD document. 

 

Measurement and Payment Section 

 

Description of Pay Items 

The Sections, titles and numbering of the items which follow match the numbering in the Schedule 

of Quantities and Prices which appears in Part 1 of these documents, the Invitation to Tender. They 

describe the basis of the measurement and payment of individual items of work or payment for 

contract requirements.  The completed work of this Contract shall be measured and paid for in 

accordance with this Section. 

 

Each item shall include all transport, labour, material, equipment, and work necessary to provide 

a completed item, as specified.  It shall include all things necessary to provide the completed 

item, even if not minutely detailed. 

 

SECTION 1: GENERAL 

Item 1.0 Mobilization and Demobilization 

  .1 This item refers to the cost of mobilizing / transporting the work 

force, equipment and materials to site to commence the work, 

including work associated with Temporary Facilities, permits, 

temporary communications, electrical or water supply and again 
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at the end of the project after commissioning to remove all 

temporary facilities from site and leave the site in an ‘as found’ 

condition.   

 

  .2 Payment will be made as follows: 

• 60% of the item price at the start of the actual construction 

• 40% at the end of the project after the site has been vacated 

 

Item 1.1 Insurance, Bonding, Safety Program, Env Protection, etc.  

 

  .1 This item refers to all the ‘soft costs’ associated with the project, 

including but not limited to Insurance, Bonding, Workers 

Compensation contribution, Environmental Protection, Safety 

Programme, Traffic Regulation, Project Documentation, 

Meetings, Reference Specifications, set-out, maintaining record 

drawings, overheads, operational costs and the like, necessary to 

run and manage the project but not included in pay items 

elsewhere.   

 

  .2 Payment for this item will be made as follows: 

• 40% of the item price after award and prior to the start of 

construction 

• The remaining 60% will be paid as a ratio of the value of 

the work completed at the end of a pay period, under 

Sections 2 and 3, compared to the sum of Section 2 and 3 

amounts in the original tender, or as adjusted by change 

orders. 

 

Item 1.2 Materials Testing 

 

  .1 This item refers to the initial and subsequent testing of the 

supplied material and the compaction testing that is required 

during construction. 

 

  .2 If a materials or compaction test determines materials or 

compaction are not as specified, the Contractor shall take the 

necessary steps to correct deficiencies.  The cost of subsequent 

testing shall be to the Contractor’s account.   

 

  .3 Payment for this item will be made for initial tests which do not 

fail, paid as a ratio of the value of the work completed at the end 

of a pay period, under Sections 2 and 3, compared to the sum of 

Section 2 and 3 amounts in the original tender, or as adjusted by 

change orders. 
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SECTION 2: SITE PREPARATION 

 

Item 2.0 Remove Fencing and Later Reinstatement  

 

  .1 This item refers to the removal of the existing fence affected by 

the area of the work and its later reinstatement. 

 

  .2 Measurement for removal and reinstatement will be the length in 

linear metres of the existing fence impacted by the work 

requiring removal – roughly station 0 +000 to 0 +180.  Fence 

removed, not in the area of the work, will not be measured for 

payment, but shall be replaced. 

 

  .3 Payment for fence removal and reinstatement includes careful 

removal of fence and its storage during construction, together 

with reinstatement on completion of the work.  Loss or damage 

will not be paid for separately. 

 

Item 2.1 Remove Signage and Later Reinstatement  

 

  .1 This item refers to the removal of the existing lagoon signs 

within the area of the work and their later reinstatement. 

 

  .2 Measurement for removal and reinstatement will be for each sign 

removed and replaced – each (ea.). 

 

  .3 Payment for sign removal and reinstatement includes careful 

removal of the signs, their storage during construction, together 

with reinstatement on completion of the work.  Loss or damage 

will not be paid for separately. 

 

Item 2.2 Exploratory Test Pits  

 

  .1 This item refers to the three exploratory test pits (for 

Geotechnical confirmation) to be completed and backfilled in 

advance of clay placement commencing. 

 

  .2 Measurement of the trenches shall be for each trench excavated 

and backfilled – each (ea).   
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  .3 Three trenches are scheduled, each 5m long, by 1.5m deep, by 

1m wide but may vary according to findings and as directed by 

the Geotechnical engineer.  Allow for a variation of 40% in any 

one of these dimensions.  Payment shall be for the completed 

trench. 

 

SECTION 3: SITE WORKS 

 

Item 3.0 Grub, Strip and Stockpile  

 

  .1 This item refers to the grubbing, stripping and stockpiling of 

organic material before clay placement can commence, to the 

depth indicated on the drawings or as agreed in the field. 

 

  .2 Measurement for grub, strip and stockpile shall be by the cubic 

metre of the stripped area (m
3
) of the work zone to receive clay, 

shown on Contract Drawings. 

 

   Measurement of the volume shall be derived from the surface 

area of the location where the Contractor intends to stockpile the 

stripping and the surface area of the stockpile once stripping is 

completed.  The Contractor shall supply the before and after 

surfaces in a .csv survey file, with calculation by the Contract 

Administrator’s Civil 3D software. 

 

  .3 Payment for grub, strip and stockpile includes removal and 

disposal of all branches, stumps and timbers, or any similar 

material found in the stripping layer.  Payment shall include 

stockpiling adjacent to the cleared area at a location to be agreed 

with the Contract Administrator. 

 

   Material stripped below the organic strip line will not be paid for 

and the required clay replacement shall be to the Contractor’s 

account. 

 

Item 3.1 Supply, place, compact and trim imported clay 

 

  .1 This item refers to the supply and placement of clay, as indicated 

on the drawings.  The quantity indicated in the tender is a 

mathematically calculated quantity and does not account for 

shrinkage or swell the clay. 

 

  .2 Measurement shall be by the cubic metre (m
3
) of compacted 

clay, in place. 
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   Measurement of the volume shall be derived from the surface 

after stripping and the surface of the completed trimmed clay, 

prior to replacing the topsoil stockpile.  The Contractor shall 

supply the before and after surfaces in a .csv survey file, with 

calculation by the Contract Administrator’s Civil 3D software. 

 

  .3 Payment shall be made on the calculated volume and the unit 

price tendered for the supply, placement, compaction and 

trimming of imported clay. 

 

   Payment shall be made on the lines and grades indicated on the 

drawings; additional, placed clay will not be paid for. 

 

Item 3.2 Post and Wire Net Fence 

 

  .1 This item refers to the supply and placement of new post and 

wire net fence.  More fence will be required than exists, because 

of the embankment construction.  This item provides for that 

shortfall. 

 

  .2 Measurement shall be by the linear metre (l.m.) of the new fence 

in place. 

 

  .3 Payment shall be made on the completed fence, as specified, 

measured in place. 

 

Item 3.3 Spread Stripping Stockpile and Hydroseed 

 

  .1 This item refers to reuse and placement of the stockpiled 

stripping pile and its hydroseeding. 

 

  .2 Measurement shall be by the square metre (m
2
) of the completed 

trimmed clay surface, as determined in 3.1 above. 

 

  .3 Payment shall be made on the calculated area and the unit price 

tendered for the transport, placement and spreading of the 

stripping stockpile and the applied hydroseed as specified. 

 

 

 

    *** END SUPPLEMENTAL GENERAL CONDITIONS *** 
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